

Annex 2 - Financial Proposal Template (LRPS-2018-9144254)

(Please adjust or add line as necessary)

	Activities	Quantity	Nb of days/units	Unit cost (US\$)	Total Cost (US\$)
1.1	Consultation with cEPI/MOHS& UNICEF (Yangon & Naypyitaw)				
	Project Manager Day Rate	1	2	\$ -	\$ -
	Transport	1		\$ -	\$ -
1.2	Desk Review to Inform Study Design, Focus and Methodology				
	Project Manager Day Rate	1		\$ -	\$ -
		1		\$ -	\$ -
1.3	Research Protocol Development				
	Project Manager Day Rate	1		\$ -	\$ -
	Transport	1		\$ -	\$ -
1.4	Questionnaires adaptation& translation				
		1		\$ -	\$ -
		1		\$ -	\$ -
1.5	Questionnaires pilot test				
		1		\$ -	\$ -
		1		\$ -	\$ -
	SUB TOTAL 1				\$ -
2.1	Training Materials development				
	Project Manager Day Rate	1		\$ -	\$ -
	Field Manager Day Rate	1		\$ -	\$ -
	Trainers Day Rate	1		\$ -	\$ -
		1		\$ -	\$ -
2.2	Training of enumerators				
	Project Manager Day Rate	1		\$ -	\$ -
	Field Manager Day Rate	1		\$ -	\$ -
	Supervisors Day Rate	1		\$ -	\$ -
	Trainers Day Rate	1		\$ -	\$ -
	Enumerator Per Diem	1		\$ -	\$ -
	Enumerator Day Rate	1		\$ -	\$ -
	Printing Questionnaires	1		\$ -	\$ -
2.3	Field Work				
	Project Manager Day Rate	1		\$ -	\$ -
	Field Manager Day Rate	1		\$ -	\$ -
	Supervisors Day Rate	1		\$ -	\$ -
	Enumerators Per Diem	1		\$ -	\$ -
	Enumerators Day Rate	1		\$ -	\$ -
	Transport	1		\$ -	\$ -
		1		\$ -	\$ -
	SUB TOTAL 2				\$ -
3.1	Data entry template development				
	Project Manager Day Rate	1		\$ -	\$ -
	Data Manager Day Rate	1		\$ -	\$ -
3.2	Date entry training and pre test of the template				
	Project Manager Day Rate	1		\$ -	\$ -
	Data Manager Day Rate	1		\$ -	\$ -
	Data Entry Personnel	1		\$ -	\$ -
3.3	Data entry				
	Data Manager Day Rate	1		\$ -	\$ -
	Data Entry Personnel	1		\$ -	\$ -